SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 130 CONTRACT ID : IR-35948-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENVIRONMENTAL MITIGATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 203-02000 EXCAVATION, COMMON 347.000 CYS
9 205-03371 SEDIMENT, REMOVE 20.000 CYs
10 205-06936 TEMPORARY SEDIMENT TRAP 19.000 TON
11 205-09543 NO 2 STONE 1,798.000 TON
12 303-01180 COMPACTED AGGREGATE, NO. 53 701.000 TON
13 616-02320 GEOTEXTILES 6,371.000 SYS
14 616-03096 RIVER ROCK 24.000 TON
15 616-06405 RIPRAP, REVETMENT 7.000 TON
16 616-07210 FIBER ROLL 11,414.000 LET
17 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
18 621-03909 SEED MIXTURE, NATIVE 313.000 LBS
19 621-06545 FERTILIZER 7.000 TON
20 621-06557 SEED MIXTURE, T 1,170.000 LBS
21 621-06565 MULCHING MATERIAL 34.000 TON
22  621-06567 WATER 324.000 kGAL
23  621-09508 INVASIVE SPECIES CONTROL LUMP LUMP
24 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 1,611.000 EACH
25 622-91786 SEEDLING 3,731.000 EACH
26 624-92647 HERBICIDE TREATMENT 9.000 ACRE
27 628-09402 FIELD OFFICE, B 12.000 MOS
28 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
29 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
30 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
31 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
32 712-94080 TIMBER DECK 7,740.000 SET
33 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 112.000 LET
34 802-03821 SIGN, SHEET, WITH LEGEND 26.000 EACH
35 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 176.000 LFT
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SCHEDULE OF PAY ITEMS PAGE 3

CALL ORDER : 140 CONTRACT ID : IR-35953-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENVIRONMENTAL MITIGATION
50 712-04784 STRUCTURE 5.000 EACH
51 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 184.000 LET
52 719-09505 TILE INTERCEPT TRENCH EXCAVATION AND LOCATION 5,400.000 LET

53 804-06770 DELINEATOR POST 81.000 EACH
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CALL ORDER  : 210 CONTRACT ID : R -31472-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD AND BRIDGE CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 0.800 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 3,349.000 CYS
13 203-02070 BORROW 8,940.000 CcYsS
14 205-06930 SPLASHPAD 19.000 TON
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 272.000 TON
16 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
17 205-06936 TEMPORARY SEDIMENT TRAP 182.000 TON
18 205-06937 TEMPORARY SILT FENCE 2,133.000 LET
19 205-06938 TEMPORARY SLOPE DRAIN 563.000 LET
20 205-09543 NO 2 STONE 329.000 TON
21 205-11582 DIVERSION INTERCEPTOR TYPE C 1,560.000 LET
22 205-11583 MANUFACTURED SURFACE PROTECTION PRODUCT 644.000 SYS
23 205-11586 TEMPORARY FILTER STONE 59.000 TON
24 205-11587 TEMPORARY GEOTEXTILE 1,731.000 SYS
25 205-11591 TEMPORARY SEED MIXTURE 3,225.000 1BS
26 207-08264 SUBGRADE TREATMENT, TYPE II 647.000 SYS
27 207-08266 SUBGRADE TREATMENT, TYPE III 8,974.000 SYS
28 211-02050 B BORROW 14,406.000 cYs
29 211-09264 STRUCTURAL BACKFILL, TYPE 1 308.000 CYS
30 211-09265 STRUCTURAL BACKFILL, TYPE 2 7,933.000 CYs
31 211-09266 STRUCTURAL BACKFILL, TYPE 3 19,080.000 CYS
32 211-09268 STRUCTURAL BACKFILL, TYPE 5 111.000 CYS
33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,608.000 TON
34 302-07455 DENSE GRADED SUBBASE 198.000 CYS
35 303-01180 COMPACTED AGGREGATE, NO. 53 208.000 TON
36 304-07493 WIDENING WITH HMA, TYPE B 33.000 TON
37 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,205.000 SYS
38 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 468.000 TON
39  401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 654.000 TON
40 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
41 601-05999 CURVED TERMINAL END 2.000 EACH
42 601-94689 GUARDRAIL END TREATMENT, OS 10.000 EACH
43 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 782.000 LET
44 602-06729 BARRIER DELINEATOR 17.000 EACH
45 603-06040 FENCE, FARM FIELD, 47 IN 626.000 LET
46 603-92636 FENCE, CHAIN LINK, 72 IN 251.000 LET
47 604-05528 HMA FOR SIDEWALK 1,403.000 TON
48 604-95344 HAND RAIL, PEDESTRIAN 184.000 LET
49 605-06095 CURB, INTEGRAL, B, CONCRETE 313.000 LET
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CALL ORDER : 210 CONTRACT ID : R -31472-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD AND BRIDGE CONSTRUCTION
50 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 1,156.000 SYS
51 610-07487 HMA FOR APPROACHES, TYPE B 59.000 TON
52 610-0844¢6 PCCP FOR APPROACHES, 6 IN 166.000 SYS
53 615-06490 RIGHT OF WAY MARKER 58.000 EACH
54 616-02320 GEOTEXTILES 4,048.000 SYS
55 616-05688 RIPRAP, CLASS 1 2,043.000 TON
56 616-05689 RIPRAP, CLASS 2 78.000 TON
57 616-06405 RIPRAP, REVETMENT 1,038.000 TON
58 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
59 621-06545 FERTILIZER 9.000 TON
60 621-06554 SEED MIXTURE, U 3,225.000 LBS
61 621-06565 MULCHING MATERIAL 86.000 TON
62 621-06567 WATER 92.000 kGAL
63 621-06574 SODDING 25,527.000 SYS
64 628-09402 FIELD OFFICE, B 32.000 MOS
65 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
66 628-11977 COMPUTER SYSTEM 2.000 EACH
67 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
68 701-09557 TEST PILE, DYNAMIC, PRODUCTION 215.000 LEFT
69 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
70 701-51195 PILE, STEEL H, HP 12 IN X 53 5,445.000 LEFT
71 701-91792 PILE TIP, STEEL H 58.000 EACH
72 702-51005 CONCRETE, A, SUBSTRUCTURE 173.900 CYs
73 702-51015 CONCRETE, B, FOOTINGS 178.300 CYS
74 703-06029 REINFORCING BARS, EPOXY COATED 316,874.000 LBS
75 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 290.000 EACH
76 704-51002 CONCRETE, C, SUPERSTRUCTURE 891.400 CYs
77 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 8.000 EACH
78 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
79 706-09962 RAILING, CONCRETE, PF-1 407.000 LEFT
80 706-11418 RAILING, STEEL, PS-1 450.000 LFT
81 706-11455 BRIDGE RAILING PEDESTRIAN FENCE 86.000 LET
82 706-51025 RAILING, CONCRETE, C 167.000 LET
83 707-05985 STRUCTURAL MEMBER, CONCRETE I-BEAM, 54 IN X 20 IN 1,494.000 LET
84 709-07110 SEAL COAT, GRAFFITI RESISTANT 19,392.000 SFT
85 709-51821 SURFACE SEAL LUMP LUMP
86 709-51821 SURFACE SEAL LUMP LUMP
87 711-51038 STRUCTURAL STEEL LUMP LUMP
88 714-11096 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 220.000 LEFT
89 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 23,716.000 LET
90 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 700.000 LEFT
91 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 98.000 LEFT
92 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,131.000 LEFT
93 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 88.000 LFT
94 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 25.000 LEFT
95 715-08083 CONCRETE ANCHOR MIN AREA 58 SFT 1.000 EACH
96 715-08142 PIPE, TYPE 1 DEFORMED MIN AREA 54 SFT 365.000 LEFT
97 715-46000 PIPE END SECTION, DIA 12" 23.000 EACH

98 715-46005 PIPE END SECTION, DIA 15" 4.000 EACH
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CALL ORDER : 210 CONTRACT ID : R -31472-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD AND BRIDGE CONSTRUCTION
99 715-46010 PIPE END SECTION, DIA 18" 4.000 EACH
100 718-06528 OUTLET PROTECTOR, 1 32.000 EACH
101 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LET
102 718-52610 AGGREGATE FOR UNDERDRAINS 2,006.000 CYS
103 720-09079 INLET, HA5, MODIFIED 3.000 EACH
104 720-45005 INLET, A2 1.000 EACH
105 720-45042 INLET, HAS5 31.000 EACH
106 723-11346 STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS, 225.000 LEFT
107 731-93945 FACE PANELS, CONCRETE 19,392.000 SET
108 731-93946 WALL ERECTION 19,392.000 SFT
109 731-93947 LEVELING PAD, CONCRETE 902.000 LEFT
110 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
111 801-06625 DETOUR ROUTE MARKER ASSEMBLY 51.000 EACH
112 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
113 801-06775 MAINTAINING TRAFFIC LUMP LUMP
114 801-07118 BARRICADE, III-A 108.000 LET
115 801-07119 BARRICADE, III-B 120.000 LET
116 802-04314 SIGN 2.000 EACH
117 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 271.000 LEFT
118 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 72.000 LEFT
119 802-05703 SIGN POST, SQUARE, TYPE 3, REINFORCED ANCHOR BASE 96.000 LET
120 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 126.000 SFT
121 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 101.000 SFT
122 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 37.000 SET
123 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 4.000 EACH
124 805-01842 HANDHOLE, SIGNAL, TYPE 1 6.000 EACH
125 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 1,331.000 LFT
126 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
127 805-03979 EMERGENCY VEHICLE PREEMPTION DETECTOR, 1.000 EACH
128 805-06595 CONDUIT, PVC, 2 IN 468.000 LFT
129 805-08214 CONDUIT, PVC, 2 IN, SCHEDULE 40 2,515.000 LFT
130 805-08487 BACKPLATE, SIGNAL 7.000 EACH
131 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
132 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 6.000 EACH
133 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN 1.000 EACH
134 805-78412 SIGNAL POLE, PEDESTAL, O9FT 1.000 EACH
135 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
136 805-78420 DISCONNECT HANGER 4.000 EACH
137 805-78445 SIGNAL SERVICE 1.000 EACH
138 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 50.000 LEFT
139 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 3,696.000 LEFT
140 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 489.000 LEFT
141 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 640.000 LFT
142 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 2,252.000 LET
143 805-78785 SIGNAL DETECTOR HOUSING 9.000 EACH
144 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,300.000 LEFT
145 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
146 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT 4.000 EACH

147 805-91615 EMERGENCY PRE-EMPTOR 4.000 EACH
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CALL ORDER : 210 CONTRACT ID : R -31472-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD AND BRIDGE CONSTRUCTION
148 807-02191 HANDHOLE, LIGHTING 11.000 EACH
149 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 8.000 EACH
150 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 408.000 LET
151 807-11694 ILLUMINATED SIGN 4.000 EACH
152 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 3.000 EACH
153 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 53.000 LET
154 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 38.000 LET
155 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 494.000 LFT
156 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 190.000 LET
157 808-06716 LINE, REMOVE 1,885.000 LFT
158 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 1.000 EACH
159 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 272.000 EACH
SECTION NO. 0002 NEW ROAD CONSTRUCTION HMA
160 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
161 203-02000 EXCAVATION, COMMON 123,180.000 CYS
162 203-02070 BORROW 269,895.000 CYs
163 207-09934 SUBGRADE TREATMENT, TYPE IB 88,816.000 SYS
164 401-06264 PROFILOGRAPH, HMA LUMP LUMP
165 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 5,502.000 TON
166 401-07399 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 9,100.000 TON
167 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 10,842.000 TON
168 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 MM 22,667.000 TON
169 401-10258 JOINT ADHESIVE, SURFACE 41,388.000 LET
170 401-10259 JOINT ADHESIVE, INTERMEDIATE 40,370.000 LET
171 401-11785 LIQUID ASPHALT SEALANT 41,388.000 LFT
172 406-05520 ASPHALT FOR TACK COAT 75.000 TON
173 605-06225 CENTER CURB, B, CONCRETE, MODIFIED 16.000 LET
174 605-09131 CURB AND GUTTER TURNOUT CONCRETE 203.000 LFT
175 605-92800 CURB AND GUTTER, COMBINED, B, MODIFIED 34,040.000 LET
176 718-99153 GEOTEXTILES FOR UNDERDRAIN 22,601.000 SYS
177 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 4,107.000 LET
178 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 20,559.000 LET
179 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 226.000 LET
180 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,153.000 LET
181 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,200.000 LET
182 808-10042 TRANSVERSE MARKING MULTI-COMPONENT, 16.000 LET
183 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 156.000 LET
184 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN 113.000 LET
185 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 2.000 EACH
186 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 20,400.000 LET
187 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 199.000 LET
188 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 169.000 LET
189 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 326.000 LET
190 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 8.000 EACH
191 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 1,404.000 LET

SECTION NO. 0003 NEW ROAD CONSTRUCTION PCCP
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CALL ORDER : 210 CONTRACT ID : R -31472-A

SECTION NO. 0003 NEW ROAD CONSTRUCTION PCCP

192 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
193 203-02000 EXCAVATION, COMMON 128,515.000 CYsS
194 203-02070 BORROW 252,825.000 CYs
195 207-09934 SUBGRADE TREATMENT, TYPE IB 91,512.000 SYS
196 302-06464 SUBBASE FOR PCCP 21,146.000 CYS
197 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 43.000 TON
198 401-10258 JOINT ADHESIVE, SURFACE 4,990.000 LET
199 401-10259 JOINT ADHESIVE, INTERMEDIATE 3,818.000 LET
200 401-11785 LIQUID ASPHALT SEALANT 4,990.000 LET
201 406-05520 ASPHALT FOR TACK COAT 5.000 TON
202 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
203 501-06321 QC/QA-PCCP, 10 IN 72,830.000 SYS
204 503-05240 D-1 CONTRACTION JOINT 37,026.000 LET
205 503-05310 TERMINAL JOINT 288.000 LET
206 605-06095 CURB, INTEGRAL, B, CONCRETE 32,942.000 LET
207 605-06205 CENTER CURB, B, CONCRETE 16.000 LET
208 605-09131 CURB AND GUTTER TURNOUT CONCRETE 56.000 LET
209 605-09137 CURB, TURNOUT 147.000 LET
210 605-92800 CURB AND GUTTER, COMBINED, B, MODIFIED 1,098.000 LFT
211 718-99153 GEOTEXTILES FOR UNDERDRAIN 18,501.000 SYS
212 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,834.000 LET
213 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 4,333.000 LET
214 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 19,951.000 LET
215 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 17,045.000 LET
216 808-10042 TRANSVERSE MARKING MULTI-COMPONENT, 215.000 LET
217 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 325.000 LET
218 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 326.000 LET
219 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN 1,516.000 LET
220 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 10.000 EACH

221 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,667.000 LFT
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CALL ORDER : 220 CONTRACT ID : R -33838-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11  203-02000 EXCAVATION, COMMON 169.400 CYs
12 203-02020 EXCAVATION, UNCLASSIFIED 25.000 CYS
13 205-06937 TEMPORARY SILT FENCE 200.000 LET
14 205-09543 NO 2 STONE 20.000 TON
15 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 70.000 LET
16 205-11587 TEMPORARY GEOTEXTILE 100.000 SYS
17 207-09935 SUBGRADE TREATMENT, TYPE IC 233.330 SYS
18 211-09265 STRUCTURAL BACKFILL, TYPE 2 390.000 cYs
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 39.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN 420.000 SYS
21 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 54.300 TON
22 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 32.200 TON
23 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 22.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 420.000 LET
25 401-11785 LIQUID ASPHALT SEALANT 420.000 LET
26 406-05520 ASPHALT FOR TACK COAT 0.300 TON
27 615-06490 RIGHT OF WAY MARKER 2.000 EACH
28 615-06505 MONUMENT, B 1.000 EACH
29 616-02320 GEOTEXTILES 79.000 SYS
30 616-05688 RIPRAP, CLASS 1 152.000 TON
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
32 621-06559 MULCHED SEEDING, R 1,000.000 SYS
33 628-09402 FIELD OFFICE, B 6.000 MOS
34 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
35 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
36 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
37 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 6.000 MOS
38 714-11327 STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS, 66.000 LFT
39 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
40 801-06625 DETOUR ROUTE MARKER ASSEMBLY 27.000 EACH
41 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 801-07118 BARRICADE, III-A 84.000 LET
44 801-07119 BARRICADE, III-B 84.000 LET
45 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
46 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 35.000 LET
47 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 560.000 LFT



SCHEDULE OF PAY ITEMS PAGE 10

CALL ORDER : 240 CONTRACT ID : R -34963-A

SECTION NO. 0001 AUXILIARY LANE CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-04435 DELINEATOR POST, REMOVE 14.000 EACH
11 203-02000 EXCAVATION, COMMON 1,983.000 cys
12 205-06934 TEMPORARY MULCH 2.000 TON
13 205-06937 TEMPORARY SILT FENCE 2,691.000 LFT
14 205-09543 NO 2 STONE 100.000 TON
15 207-09934 SUBGRADE TREATMENT, TYPE IB 5,140.000 SYS
16 306-11872 MILLING, PROFILE 2,497.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 682.000 TON
19 401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm 1,264.000 TON
20 401-07430 QC/OA-HMA, 5, 76, INTERMEDIATE, OG, 25.0 mm 1,969.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 5,248.000 LFT
22 401-10259 JOINT ADHESIVE, INTERMEDIATE 5,248.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 5,248.000 LFT
24 406-05520 ASPHALT FOR TACK COAT 1.800 TON
25 410-09086 QC/OA-HMA, 5, 76, SURFACE, 9.5 mm - SMA 514.000 TON
26 606-07484 MILLED HMA CORRUGATIONS 1,515.000 LFT
27 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
28 621-06559 MULCHED SEEDING, R 1,783.000 SYS
29  628-09401 FIELD OFFICE, A 8.000 MOS
30 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
31 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
32 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
33 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
34 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 16.000 MOS
35 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
36 628-11977 COMPUTER SYSTEM 1.000 EACH
37 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 2,564.000 LET
38 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 120.000 LFT
39 718-06528 OUTLET PROTECTOR, 1 4.000 EACH
40 718-06529 OUTLET PROTECTOR, 2 1.000 EACH
41 718-52610 AGGREGATE FOR UNDERDRAINS 203.000 CYS
42 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
43 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
44 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABRLE, 4 IN 7,933.000 LFT
45 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
46 801-06775 MAINTAINING TRAFFIC LUMP LUMP
47 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 1.000 EACH
48 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 27.000 LFT
49 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 100.000 LFT
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CALL ORDER : 240 CONTRACT ID : R -34963-A

SECTION NO. 0001 AUXILIARY LANE CONSTRUCTION

50 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 1.000 EACH
51 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 1.000 EACH
52 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
53  802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 28.000 SFT
54 804-11920 DELINEATOR POST, FLEXIBLE, TYPE I 26.000 EACH
55 807-02370 LIGHT STRUCTURE, REMOVE AND RESET 3.000 EACH
56 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUND 3.000 EACH
57 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 970.000 LET
58 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 330.000 LET
59 807-86910 CONNECTOR KIT, UNFUSED 4.000 EACH
60 807-86915 CONNECTOR KIT, FUSED 4.000 EACH
61 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 8.000 EACH
62 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 4.000 EACH
63 807-86930 INSULATION LINK, NON-WATERPROOFED 8.000 EACH
64 807-86935 INSULATION LINK, WATERPROOFED 4.000 EACH
65 808-06716 LINE, REMOVE 4,869.000 LET
66 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 4,713.000 LET
67 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 2,095.000 LET
68 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 708.000 LET
69 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 580.000 LET
70 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 5.000 EACH

71 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 61.000 EACH



SCHEDULE OF PAY ITEMS PAGE 12

CALL ORDER : 270 CONTRACT ID : R -37426-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTION AND PARK ROAD MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 304-07490 HMA PATCHING, TYPE B 65.000 TON
10 306-08042 MILLING, SCARIFICATION 10,200.000 SYS
11 306-08043 MILLING, TRANSITION 190.000 SYS
12 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 890.000 TON
13 401-10258 JOINT ADHESIVE, SURFACE 1,270.000 LFT
14 401-11785 LIQUID ASPHALT SEALANT 1,270.000 LFT
15 406-05520 ASPHALT FOR TACK COAT 3.000 TON
16 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 280 CONTRACT ID : R -37427-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTION AND PARK ROAD MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-52710 SIDEWALK, CONCRETE, REMOVE 280.000 SYS
10 202-91385 INLET, REMOVE 3.000 EACH
11 203-02000 EXCAVATION, COMMON 35.000 CYS
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 65.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN 2,450.000 SYS
14 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 220.000 TON
15 401-10258 JOINT ADHESIVE, SURFACE 1,220.000 LEFT
16 401-11785 LIQUID ASPHALT SEALANT 1,220.000 LET
17 406-05521 ASPHALT FOR TACK COAT 3,010.000 SYS
18 408-07478 CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL 2.000 TON
19 412-09355 FOG SEAL 5,465.000 SYS
20 604-05528 HMA FOR SIDEWALK 60.000 TON
21 604-07894 CURB RAMP, CONCRETE, A 7.000 SYS
22 604-07902 CURB RAMP, CONCRETE, H 6.300 SYS
23  628-09409 MOBILE INTERNET SERVICE 2.000 MOS
24  628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
25 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
26 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
27 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 2.000 MOS
28 720-45005 INLET, A2 3.000 EACH
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 440.000 LFT
31 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN 50.000 LFT
32 808-75100 TRANSVERSE MARKING, PAINT, 84.000 LET
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CALL ORDER : 290 CONTRACT ID : R -37428-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTION AND PARK ROAD MAINTENANCE AND

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 303-01180 COMPACTED AGGREGATE, NO. 53 20.000 TON
11 306-08159 MILLING ASPHALT 3,690.000 SYS
12 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 305.000 TON
13 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 560.000 TON
14 401-10258 JOINT ADHESIVE, SURFACE 1,150.000 LFT
15 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,150.000 LET
16 401-11785 LIQUID ASPHALT SEALANT 3,000.000 LET
17 404-11867 SEAL COAT, 3P 21,910.000 SYS
18 406-05520 ASPHALT FOR TACK COAT 3.000 TON
19 408-07478 CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL 2.000 TON
20 412-09355 FOG SEAL 32,870.000 SYS
21 610-07486 HMA FOR APPROACHES, TYPE A 8.000 TON
22 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
23 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
24 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
25 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 3.000 MOS
26 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
27 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 185.000 LET
28 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 115.000 LET
29 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,300.000 LET
32 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,300.000 LET
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CALL ORDER : 300 CONTRACT ID : R -37701-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN PATHS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-01015 CLEARING AND GRUBBING LUMP LUMP
11  202-02240 PAVEMENT REMOVAL 777.000 SYS
12 202-02271 HEADWALL, REMOVE 1.000 EACH
13 202-02928 CATCH BASIN, REMOVE 1.000 EACH
14 202-74035 SIGN, REMOVE 2.000 EACH
15 202-96133 PIPE, REMOVE 83.000 LFT
16 203-02000 EXCAVATION, COMMON 1,822.000 cYs
17 203-02055 EMBANKMENT 785.000 cyYs
18 203-02594 TIEBACK 80.000 EACH
19 204-02586 CREEP TEST 7.000 EACH
20 204-02589 PERFORMANCE TEST 10.000 EACH
21 204-02593 PROOF TEST 94.000 EACH
22 205-06933 TEMPORARY INLET PROTECTION 7.000 EACH
23 205-06937 TEMPORARY SILT FENCE 1,051.000 LFT
24 205-09543 NO 2 STONE 20.000 TON
25 207-08266 SUBGRADE TREATMENT, TYPE IIT 1,926.000 SYS
26 211-092064 STRUCTURAL BACKFILL, TYPE 1 273.000 CYS
27 211-09266 STRUCTURAL BACKFILL, TYPE 3 330.000 CYS
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 929.000 TON
29 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 128.000 TON
30 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 212.000 TON
31 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 344.000 TON
32 405-05518 ASPHALT FOR PRIME COAT 1,025.000 SYS
33 406-05521 ASPHALT FOR TACK COAT 942.000 SYS
34 601-04793 GUARDRAIL 115.000 LFT
35 604-06070 SIDEWALK, CONCRETE 827.000 SYs
36 604-11738 DETECTABLE WARNING ELEMENT 15.000 LFT
37 604-95344 HAND RAIL, PEDESTRIAN 442 .000 LFT
38 616-02320 GEOTEXTILES 3,038.000 SYS
39 616-06405 RIPRAP, REVETMENT 3,276.000 TON
40 621-03867 MULCHED SEEDING, A 2,545.000 SYS
41 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 796.000 EACH
42 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 60.000 EACH
43 622-10003 LIVE PLANT STAKING 1,240.000 EACH
44 628-09402 FIELD OFFICE, B 20.000 MOS
45 701-02938 CORED HOLE IN ROCK, 24 IN 140.000 LET
46 701-05783 OBSTRUCTIONS 100.000 HRS
47 701-95782 PILE, STEEL H, HP 12" X 84 2,795.000 LET
48 702-04325 TEMPORARY SHORING LUMP LUMP
49 706-04683 RAILING, 1,080.000 LET



SCHEDULE OF PAY ITEMS PAGE 16

CALL ORDER : 300 CONTRACT ID R -37701-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN PATHS
50 711-95290 FIELD WELDING 165.000 LFT
51 714-11124 GEOCOMPOSITE WALL DRAIN 1,004.000 SET
52 715-05052 PIPE, TYPE 4 CIRCULAR 12 IN 467.000 LET
53 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 235.000 LET
54 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 166.000 LFT
55 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 754.000 LET
56 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
57 718-52610 AGGREGATE FOR UNDERDRAINS 18.000 CYS
58 718-99153 GEOTEXTILES FOR UNDERDRAIN 282.000 SYS
59 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
60 720-94157 MANHOLE, C 3.000 EACH
61 720-96125 INLET, E 2.000 EACH
62 720-97317 INLET, F 5.000 EACH
63 721-43020 AUTOMATIC DRAINAGE GATE, 24" 1.000 EACH
64 728-11672 DRILLED SHAFT, EXPLORATORY CORE 75.000 LEFT
65 728-11742 DRILLED SHAFT 24 IN. DIAMETER 2,545.000 LET
66 731-08506 MSE RETAINING WALL LUMP LUMP
67 731-93945 FACE PANELS, CONCRETE 8,904.000 SFT
68 731-93945 FACE PANELS, CONCRETE 1,114.000 SFT
69 731-93947 LEVELING PAD, CONCRETE 232.000 LEFT
70 732-11770 AGGREGATE FOR DRAINAGE FILL 120.000 CYS
71 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
72 801-06640 CONSTRUCTION SIGN, A 3.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07118 BARRICADE, III-A 72.000 LET
75 802-04314 SIGN 4.000 EACH
76 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 1.000 EACH
77 802-76055 SIGN POST, A 32.000 LET
78 807-02822 LIGHT POLE, STEEL, RELOCATE 1.000 EACH
79 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 104.000 LFT
80 808-75069 TRANSVERSE MARKING, PREFORMED PLASTIC, 30.000 LET
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CALL ORDER : 330 CONTRACT ID : RS-35072-A

SECTION NO. 0001 ASPHALT RESURFACE AND PCCP REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 303-01180 COMPACTED AGGREGATE, NO. 53 128.000 TON
10 304-07491 HMA PATCHING, TYPE C 100.000 TON
11 306-08034 MILLING, ASPHALT, 1 1/2 IN 12,420.000 SYS
12 401-06264 PROFILOGRAPH, HMA LUMP LUMP
13 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 901.000 TON
14 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 108.000 TON
15 401-10258 JOINT ADHESIVE, SURFACE 8,675.000 LET
16 401-11785 LIQUID ASPHALT SEALANT 8,675.000 LET
17 406-05520 ASPHALT FOR TACK COAT 3.500 TON
18 628-09402 FIELD OFFICE, B 4.000 MOS
19 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
20 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
21 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
22 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
23 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 8.000 MOS
24 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
25 628-11977 COMPUTER SYSTEM 1.000 EACH
26 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
27 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
28 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
29 801-06710 FLASHING ARROW SIGN 90.000 DAY
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 4,341.000 LET
32 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 4,348.000 LET
33  808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN 190.000 LET
34 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 98.000 EACH
35 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 98.000 EACH
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CALL ORDER : 340 CONTRACT ID : RS-37918-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02279 CURB AND GUTTER, REMOVE 20.000 LEFT
13 202-52710 SIDEWALK, CONCRETE, REMOVE 51.000 SYS
14 203-02070 BORROW 5.000 CYs
15 205-06937 TEMPORARY SILT FENCE 10.000 LEFT
16 303-07449 COMPACTED AGGREGATE, NO. 73 4,480.000 TON
17 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 1,000.000 TON
18 304-07491 HMA PATCHING, TYPE C 100.000 TON
19 306-08034 MILLING, ASPHALT, 1 1/2 IN 17,925.000 SYS
20 306-08038 MILLING, ASPHALT, 4 IN 151,990.000 SYS
21 306-08432 MILLING, APPROACH 7,640.000 SYS
22 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 1,480.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 1,550.000 LFT
24 406-05520 ASPHALT FOR TACK COAT 6.500 TON
25 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
26 501-06727 CORING, PCCP LUMP LUMP
27 501-06914 QC/QA PCCP 151,990.000 SYS
28 506-06334 PCCP PATCHING, PARTIAL DEPTH 3,040.000 SYS
29 604-06070 SIDEWALK, CONCRETE 12.000 SYS
30 604-07894 CURB RAMP, CONCRETE, A 27.000 SYS
31 604-07898 CURB RAMP, CONCRETE, D 16.000 SYS
32 604-07899 CURB RAMP, CONCRETE, E 8.000 SYS
33 605-06140 CURB AND GUTTER, CONCRETE 15.000 LET
34 610-07488 HMA FOR APPROACHES, TYPE C 555.000 TON
35 615-01469 MONUMENT, SECTION CORNER, INSTALL 12.000 EACH
36 615-06527 MONUMENT, SECTION CORNER 12.000 EACH
37 621-06567 WATER 1.000 kGAL
38 621-06575 SODDING, NURSERY 3.000 SYS
39 628-09403 FIELD OFFICE, C 10.000 MOS
40 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
41 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
42  628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
43 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 20.000 MOS
44 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
45 628-11977 COMPUTER SYSTEM 1.000 EACH
46 720-44000 CASTING, ADJUST TO GRADE 13.000 EACH
47 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
48 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
49 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,562.000 LEFT
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CALL ORDER  : 340 CONTRACT ID : RS-37918-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE OVERLAY
50 801-06217 TEMPORARY TRANSVERSE PAVEMENT MARKING REMOVABLE 6 IN 280.000 LET
51 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 280.000 LET
52 801-06625 DETOUR ROUTE MARKER ASSEMBLY 40.000 EACH
53 801-06640 CONSTRUCTION SIGN, A 69.000 EACH
54 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07118 BARRICADE, III-A 192.000 LET
57 801-07119 BARRICADE, III-B 336.000 LFT
58 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
59 805-09471 SIGNAL CABLE, PREFORMED PAVE-OVER LOOP 13.000 EACH
60 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
61 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 90,770.000 LET
62 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 57,990.000 LET
63 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 6,300.000 LET
64 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 760.000 LET
65 808-10094 TRANSVERSE MARKINGS, MULTI-COMPONENT, 310.000 LET
66 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,142.000 EACH

67 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,142.000 EACH
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CALL ORDER  : 350 CONTRACT ID : RS-38199-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 203-02000 EXCAVATION, COMMON 110.000 cys
11 203-08607 LINEAR GRADING 200.000 LET
12 205-03371 SEDIMENT, REMOVE 5.000 cYs
13 205-06937 TEMPORARY SILT FENCE 340.000 LFT
14 205-09543 NO 2 STONE 100.000 TON
15 205-11587 TEMPORARY GEOTEXTILE 200.000 SYS
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 200.000 TON
17 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 165.000 TON
18 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 275.000 TON
19 401-10258 JOINT ADHESIVE, SURFACE 600.000 LET
20 401-10259 JOINT ADHESIVE, INTERMEDIATE 600.000 LET
21 401-11785 LIQUID ASPHALT SEALANT 600.000 LET
22 406-05520 ASPHALT FOR TACK COAT 1.000 TON
23 615-11537 PARKING BARRIER, CONCRETE 20.000 EACH
24  628-09409 MOBILE INTERNET SERVICE 4.000 MOS
25 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
26 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 802-03896 BOLLARD 2.000 EACH
29 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 30.000 LFT
30 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 30.000 SFT
31 802-76055 SIGN POST, A 120.000 LFT
32 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,200.000 LET
33 808-97222 PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL 4.000 EACH
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CALL ORDER : 370 CONTRACT ID : RS-38255-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 11.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 11.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 39.000 TON
13 303-01180 COMPACTED AGGREGATE, NO. 53 13.000 TON
14 304-07783 HMA PATCHING, TYPE D 1,334.000 TON
15 406-05520 ASPHALT FOR TACK COAT 2.000 TON
16 503-03489 RETROFITTED TIE BARS 24.000 EACH
17 503-05240 D-1 CONTRACTION JOINT 144.000 LET
18 506-06333 PCCP PATCHING, FULL DEPTH 214.000 SYS
19 628-09402 FIELD OFFICE, B 12.000 MOS
20 628-09409 MOBILE INTERNET SERVICE 12.000 MOS
21 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
22 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
23 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
24 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
25 628-11977 COMPUTER SYSTEM 2.000 EACH
26 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
27 801-06710 FLASHING ARROW SIGN 360.000 DAY
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
30 801-92448 CONSTRUCTION SIGNS, MOBILE 360.000 DAY
31 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 935.000 LET
32 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,590.000 LET
33 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN 73.000 LET
34 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,555.000 LET
35 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 165.000 EACH
36 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 165.000 EACH
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CALL ORDER  : 390 CONTRACT ID : B -31089-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 203-02070 BORROW 3.000 CYS
13 205-06937 TEMPORARY SILT FENCE 250.000 LET
14 304-07783 HMA PATCHING, TYPE D 20.000 TON
15 306-08038 MILLING, ASPHALT, 4 IN 1,816.000 SYs
16 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 152.000 TON
17 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 252.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 176.000 LET
19 401-10259 JOINT ADHESIVE, INTERMEDIATE 176.000 LET
20 401-11785 LIQUID ASPHALT SEALANT 176.000 LET
21 406-05521 ASPHALT FOR TACK COAT 1,816.000 SYS
22 606-07484 MILLED HMA CORRUGATIONS 1,920.000 LFT
23 616-93019 RIPRAP, GROUTED, 18 IN 10.000 SYS
24 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
25 621-06559 MULCHED SEEDING, R 4,500.000 SYS
26 628-09402 FIELD OFFICE, B 4.000 MOS
27 710-09158 PATCHING CONCRETE STRUCTURES 50.000 SET
28 711-51038 STRUCTURAL STEEL LUMP LUMP
29 711-51038 STRUCTURAL STEEL LUMP LUMP
30 711-51864 DRILLED HOLE 300.000 EACH
31 711-51864 DRILLED HOLE 8.000 EACH
32 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,470.000 SFT
33 724-11939 EXPANSION JOINT SEALING SYS 88.000 LET
34 724-11939 EXPANSION JOINT SEALING SYS 88.000 LFT
35 727-90308 EPOXY INJECTION, CRACK PREPARATION 75.000 LET
36  727-90309 EPOXY INJECTION, EPOXY MATERIAL 2.000 GAL
37 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
38 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 3,266.000 SYS
39 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
40 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
41 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
42 801-06710 FLASHING ARROW SIGN 56.000 DAY
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
45 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 2,172.000 LET
46 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,210.000 LET
47 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 184.000 LET
48 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH
49 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 10.000 EACH
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CALL ORDER : 400 CONTRACT ID : B -33286-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 1,226.000 cyYs
13 203-02070 BORROW 7,958.000 cys
14 203-11546 NATURAL STONE MATERIAL 12-18" 31.000 CYS
15 203-51223 EXCAVATION, WATERWAY 1,347.000 CYS
16 205-03371 SEDIMENT, REMOVE 5.000 cys
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 8.000 TON
18 205-06934 TEMPORARY MULCH 4.000 TON
19 205-06937 TEMPORARY SILT FENCE 5,099.000 LFT
20 205-09543 NO 2 STONE 112.000 TON
21 205-11586 TEMPORARY FILTER STONE 1.000 TON
22 205-11587 TEMPORARY GEOTEXTILE 258.000 SYS
23 205-11591 TEMPORARY SEED MIXTURE 225.000 LBS
24 206-04301 SHEET PILING, STEEL, S=18.1 2,020.000 SFT
25 206-51220 EXCAVATION, WET 300.000 cyYs
26 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 1,222.000 CYS
27 207-08262 SUBGRADE TREATMENT, TYPE I 5,728.000 SYS
28 207-08264 SUBGRADE TREATMENT, TYPE IT 48.000 SYS
29 211-02050 B BORROW 590.000 cys
30 211-06467 AGGREGATE FOR END BENT BACKFILL 36.800 CYS
31 211-09266 STRUCTURAL BACKFILL, TYPE 3 1,004.000 CYS
32 214-11609 GEOCELL CONFINEMENT SYSTEM 412.000 SYS
33 302-07455 DENSE GRADED SUBBASE 36.000 cys
34 303-01180 COMPACTED AGGREGATE, NO. 53 766.000 TON
35 303-07449 COMPACTED AGGREGATE, NO. 73 499.000 TON
36 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 245.700 TON
37 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 415.900 TON
38 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 1,031.400 TON
39 401-10258 JOINT ADHESIVE, SURFACE 1,382.000 LFT
40 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,382.000 LFT
41 401-11785 LIQUID ASPHALT SEALANT 1,368.000 LFT
42 406-05520 ASPHALT FOR TACK COAT 1.800 TON
43 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
44 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
45 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 525.000 LFT
46 605-01870 CURB, CONCRETE, A 185.000 LET
47 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 216.000 SYS
48 610-07486 HMA FOR APPROACHES, TYPE A 254.700 TON
49 610-07487 HMA FOR APPROACHES, TYPE B 13.000 TON
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CALL ORDER  : 400 CONTRACT ID : B -33286-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 615-06490 RIGHT OF WAY MARKER 13.000 EACH
51 616-02320 GEOTEXTILES 2,331.000 SYS
52 616-06405 RIPRAP, REVETMENT 827.000 TON
53 616-06451 RIPRAP, UNIFORM 1.000 TON
54 616-07266 COIR ROLL 302.000 LFT
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
56 621-02770 EROSION CONTROL BLANKET 7,091.000 SYS
57 621-04258 SEED MIXTURE 149.000 1BS
58 621-06545 FERTILIZER 1.000 TON
59 621-06553 SEED MIXTURE, R 250.000 1LBS
60 621-06565 MULCHING MATERIAL 11.000 TON
61 621-06567 WATER 2.000 kGAL
62 621-06574 SODDING 117.000 SYS
63 621-06626 MULCHED SEEDING, D 203.000 SYS
64 621-08161 PERMANENT TURF REINFORCEMENT MAT 203.000 SYS
65 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER 857.000 EACH
66 622-52436 SIGN, DO NOT MOW OR SPRAY 10.000 EACH
67 622-91786 SEEDLING 1,708.000 EACH
68 628-09401 FIELD OFFICE, A 15.000 MOS
69 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
70 701-09557 TEST PILE, DYNAMIC, PRODUCTION 135.000 LET
71 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
72 701-09663 PILE, STEEL PIPE, 0.312 IN, 14 IN 1,634.000 LET
73  701-09679 CONICAL PILE TIP, 14 IN 34.000 EACH
74  702-44240 CONCRETE, A, STRUCTURES 138.800 CYs
75 702-51005 CONCRETE, A, SUBSTRUCTURE 84.600 cYs
76 702-51015 CONCRETE, B, FOOTINGS 261.100 CYS
77 702-51046 CONCRETE, FOUNDATION SEAL 76.000 CYs
78 703-06028 REINFORCING BARS 49,313.000 1BS
79 703-06029 REINFORCING BARS, EPOXY COATED 50,661.000 1BS
80 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 38.000 EACH
81 704-51002 CONCRETE, C, SUPERSTRUCTURE 193.700 CYS
82 706-06344 RAILING, STEEL TS-1 312.500 LET
83 707-05982 STRUCTURAL MEMBER, CONCRETE I-BEAM, 28 IN X 12 IN 795.000 LET
84 709-51821 SURFACE SEAL LUMP LUMP
85 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 128.000 LET
86 715-05407 PIPE, END BENT DRAIN, 6 IN 240.000 LET
87 715-46020 PIPE END SECTION, DIA 24" 4.000 EACH
88 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
89 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
90 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
91 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
92 801-07118 BARRICADE, III-A 48.000 LET
93 801-07119 BARRICADE, III-B 48.000 LET
94 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
95 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 21.750 SFT
96 802-76055 SIGN POST, A 30.000 LFT
97 804-06770 DELINEATOR POST 2.000 EACH

98 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 3,150.000 LET
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CALL ORDER : 400 CONTRACT ID : B -33286-B
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 3,150.000 LFT

100 808-75067 TRANSVERSE MARKING, PREFORMED PLASTIC, 83.000 LFT
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CALL ORDER : 410 CONTRACT ID : B -33507-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02272 PAVED SIDE DITCH, REMOVE 126.000 LFT
12 202-02279 CURB AND GUTTER, REMOVE 257.000 LFT
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 203-02000 EXCAVATION, COMMON 2,660.000 cys
15 203-02070 BORROW 10,250.000 cys
16 205-06937 TEMPORARY SILT FENCE 355.000 LFT
17 205-06938 TEMPORARY SLOPE DRAIN 92.000 LFT
18 205-08594 FILTER SOCK 730.000 LET
19 205-09543 NO 2 STONE 100.000 TON
20 207-09935 SUBGRADE TREATMENT, TYPE IC 1,420.000 SYS
21 211-09194 B BORROW 6,190.000 TON
22 211-09266 STRUCTURAL BACKFILL, TYPE 3 1,290.000 CYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 220.000 TON
24 302-07455 DENSE GRADED SUBBASE 36.000 cyYs
25 303-01180 COMPACTED AGGREGATE, NO. 53 21.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN 206.000 SYS
27 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 111.000 TON
28 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 342.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 1,073.000 LFT
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 923.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 1,073.000 LFT
32 406-05520 ASPHALT FOR TACK COAT 1.000 TON
33 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
34 601-02241 GUARDRAIL, REMOVE 353.000 LFT
35 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 675.000 LFT
36 602-06729 BARRIER DELINEATOR 8.000 EACH
37 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 587.000 LFT
38 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 212.200 SYS
39 615-06490 RIGHT OF WAY MARKER 10.000 EACH
40 615-06505 MONUMENT, B 2.000 EACH
41 616-02320 GEOTEXTILES 321.000 SYS
42 616-06405 RIPRAP, REVETMENT 178.000 TON
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
44 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 5,881.000 SYS
45 621-02770 EROSION CONTROL BLANKET 2,941.000 SYS
46 621-06545 FERTILIZER 1.000 TON
47 621-06554 SEED MIXTURE, U 183.000 LBS
48 621-06574 SODDING 174.000 SYS
49 628-09402 FIELD OFFICE, B 15.000 MOS
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CALL ORDER  : 410 CONTRACT ID : B -33507-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
51 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
52 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
53 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 30.000 MOS
54 701-09558 TEST PILE, INDICATOR, PRODUCTION 120.000 LET
55 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
56 701-09683 PILE SHOE, HP 12 X 74 14.000 EACH
57 701-95780 PILE, STEEL H, HP 12 IN X 74 600.000 LFT
58 703-06029 REINFORCING BARS, EPOXY COATED 66,952.000 1LBS
59 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 40.000 EACH
60 704-51002 CONCRETE, C, SUPERSTRUCTURE 161.900 CYS
61 706-11600 RAILING, CONCRETE, FC 19.700 CYS
62 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
63 707-08158 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 42 IN X 49 IN 408.000 LET
64 709-51821 SURFACE SEAL LUMP LUMP
65 711-02707 ANCHOR PLATE 8.000 EACH
66 731-93945 FACE PANELS, CONCRETE 3,242.000 SFT
67 731-93946 WALL ERECTION 3,242.000 SFT
68 731-93947 LEVELING PAD, CONCRETE 212.000 LET
69 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
70 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
71 801-06625 DETOUR ROUTE MARKER ASSEMBLY 70.000 EACH
72 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07118 BARRICADE, III-A 144.000 LET
75 801-07119 BARRICADE, III-B 48.000 LET
76 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,020.000 LET
77 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,020.000 LET
78 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 13.000 EACH

79 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 13.000 EACH
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CALL ORDER  : 414 CONTRACT ID : B -34500-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SUPERSTRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 203-02000 EXCAVATION, COMMON 420.000 cyYs
12 203-02070 BORROW 831.000 cys
13 203-04523 DEWATERING LUMP LUMP
14 205-06930 SPLASHPAD 4.000 TON
15 205-06934 TEMPORARY MULCH 1.200 TON
16 205-06937 TEMPORARY SILT FENCE 1,200.000 LFT
17 205-06938 TEMPORARY SLOPE DRAIN 30.000 LFT
18 205-09543 NO 2 STONE 100.000 TON
19 205-11582 DIVERSION INTERCEPTOR TYPE C 60.000 LFT
20 205-11591 TEMPORARY SEED MIXTURE 72.000 LBS
21 206-51215 EXCAVATION, X 1.000 cys
22 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 160.000 CYS
23 207-08204 SUBGRADE TREATMENT, TYPE IT 1,637.000 SYS
24 211-02050 B BORROW 116.000 cyYs
25 211-06467 AGGREGATE FOR END BENT BACKFILL 29.000 CYS
26 211-092064 STRUCTURAL BACKFILL, TYPE 1 3.000 CYS
27 211-09266 STRUCTURAL BACKFILL, TYPE 3 90.000 CYS
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 469.000 TON
29  302-07455 DENSE GRADED SUBBASE 21.000 cys
30 303-01180 COMPACTED AGGREGATE, NO. 53 265.000 TON
31 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 113.000 TON
32 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 191.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 508.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 508.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 508.000 LFT
36 406-05521 ASPHALT FOR TACK COAT 1,419.000 SYS
37 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
38 601-06037 GUARDRAIL END TREATMENT, I 3.000 EACH
39 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 162.500 LFT
41 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 131.100 SYS
42 610-07487 HMA FOR APPROACHES, TYPE B 8.000 TON
43 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
44  615-06505 MONUMENT, B 4.000 EACH
45 616-02320 GEOTEXTILES 407.000 SYS
46 616-06405 RIPRAP, REVETMENT 60.000 TON
47 616-51367 SLOPEWALL, CONCRETE, 4 IN 50.000 SYS
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
49 621-06559 MULCHED SEEDING, R 1,550.000 SYS
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CALL ORDER : 414 CONTRACT ID : B -34500-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SUPERSTRUCTURE REPLACEMENT
50 621-08161 PERMANENT TURF REINFORCEMENT MAT 800.000 SYS
51 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 40.000 EACH
52 628-09401 FIELD OFFICE, A 10.000 MOS
53 628-1197¢6 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
54 628-11977 COMPUTER SYSTEM 1.000 EACH
55 701-02938 CORED HOLE IN ROCK, 24 IN 10.000 LFT
56 701-09558 TEST PILE, INDICATOR, PRODUCTION 49.000 LET
57 701-09560 TEST PILE, INDICATOR, RESTRIKE 7.000 EACH
58 701-09770 PILE SHOE, HP 14 X 73 4.000 EACH
59 701-93575 PILE, STEEL H, HP 14 IN X 73 59.000 LEFT
60 702-51005 CONCRETE, A, SUBSTRUCTURE 30.500 CYS
61 702-51015 CONCRETE, B, FOOTINGS 16.200 CYS
62 702-51863 FIELD DRILLED HOLE IN CONCRETE 42.000 EACH
63 702-92857 CONCRETE, C, SUBSTRUCTURE 20.300 CYs
64 703-06028 REINFORCING BARS 918.000 LBS
65 703-06029 REINFORCING BARS, EPOXY COATED 37,840.000 LBS
66 704-51002 CONCRETE, C, SUPERSTRUCTURE 112.900 CYS
67 706-06344 RAILING, STEEL TS-1 225.000 LEFT
68 707-11517 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, 480.330 LEFT
69 708-51814 WELDED STEEL WIRE FABRIC 500.000 SET
70 709-51821 SURFACE SEAL LUMP LUMP
71 710-09158 PATCHING CONCRETE STRUCTURES 10.000 SFT
72 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 48.000 LEFT
73  715-05407 PIPE, END BENT DRAIN, 6 IN 106.000 LET
74 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
75 718-52610 AGGREGATE FOR UNDERDRAINS 3.000 CYs
76 718-99153 GEOTEXTILES FOR UNDERDRAIN 26.000 SYS
77 731-06223 SOIL NAILED WALL 50.000 SYS
78 734-11760 PLAN SUBMITTAL 1.000 EACH
79 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
80 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
81 801-06625 DETOUR ROUTE MARKER ASSEMBLY 12.000 EACH
82 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
83 801-06775 MAINTAINING TRAFFIC LUMP LUMP
84 801-07118 BARRICADE, III-A 48.000 LEFT
85 801-07119 BARRICADE, III-B 96.000 LET
86 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 24.000 LET

87 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 12.600 SFT
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CALL ORDER : 420 CONTRACT ID : B -34657-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 299.000 SYS
12 202-62420 BRIDGE RAILING, REMOVE 68.000 LFT
13 203-02000 EXCAVATION, COMMON 210.000 cys
14 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 100.000 TON
15 302-07455 DENSE GRADED SUBBASE 60.000 cys
16 303-01180 COMPACTED AGGREGATE, NO. 53 30.000 TON
17 306-08043 MILLING, TRANSITION 160.000 SYS
18 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 114.000 TON
19 401-07357 QC/QA-HMA, 3, 64, INTERMEDIATE, 9.5 mm 100.000 TON
20 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 200.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 1,148.000 LFT
22 401-10259 JOINT ADHESIVE, INTERMEDIATE 908.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 1,148.000 LFT
24 406-05521 ASPHALT FOR TACK COAT 2,582.000 SYS
25 601-01128 GUARDRAIL, TRANSITION TYPE WGB 1.000 EACH
26 601-01522 GUARDRATIL, TRANSITION TYPE TGB 3.000 EACH
27 601-02241 GUARDRATIL, REMOVE 100.000 LFT
28 601-06035 GUARDRAIL, RESET 832.000 LET
29 602-06729 BARRIER DELINEATOR 18.000 EACH
30 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 311.000 SYS
31 616-02320 GEOTEXTILES 216.000 SYS
32 616-93019 RIPRAP, GROUTED, 18 IN 75.000 SYS
33 628-09402 FIELD OFFICE, B 6.000 MOS
34 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
35 628-11977 COMPUTER SYSTEM 1.000 EACH
36 703-06029 REINFORCING BARS, EPOXY COATED 19,772.000 LBS
37 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 240.000 EACH
38 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 3.000 EACH
39 706-11622 CONCRETE BRIDGE RAILING TRANSITION, WEC 1.000 EACH
40 709-51821 SURFACE SEAL LUMP LUMP
41 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 339.000 SET
42 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 564.000 SET
43 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 1,313.000 SYS
44 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
45 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 9,252.000 LFT
46 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
47 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
48 801-06710 FLASHING ARROW SIGN 2.000 DAY
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 420 CONTRACT ID : B -34657-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
51 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 960.000 LET
52 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 5.000 EACH
53 808-06716 LINE, REMOVE 2,674.000 LFT
54 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,542.000 LET
55 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 5,220.000 LET
56 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH

57 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 10.000 EACH
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CALL ORDER : 430 CONTRACT ID : B -34825-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01066 HYDRO DEMOLITION 3,100.000 SYS
13 202-02240 PAVEMENT REMOVAL 638.200 SYS
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51822 BRIDGE DECK OVERLAY, REMOVE 1,235.000 SYS
18 203-02000 EXCAVATION, COMMON 177.000 cys
19 205-06937 TEMPORARY SILT FENCE 2,162.000 LFT
20 206-51225 EXCAVATION, DRY 71.000 cys
21 206-51235 COFFERDAM LUMP LUMP
22 207-09935 SUBGRADE TREATMENT, TYPE IC 500.000 SYS
23 211-06467 AGGREGATE FOR END BENT BACKFILL 74.000 CYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 77.000 TON
25 302-07455 DENSE GRADED SUBBASE 132.200 cys
26 303-07449 COMPACTED AGGREGATE, NO. 73 2.000 TON
27 304-07491 HMA PATCHING, TYPE C 23.000 TON
28 304-07494 WIDENING WITH HMA, TYPE C 178.000 TON
29 306-08034 MILLING, ASPHALT, 1 1/2 IN 560.000 SYS
30 306-08043 MILLING, TRANSITION 2,301.000 SYs
31 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 74.000 TON
32 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 191.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 4,270.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,560.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 4,270.000 LFT
36 406-05521 ASPHALT FOR TACK COAT 4,115.000 SYS
37 412-09355 FOG SEAL 258.000 SYS
38 601-01522 GUARDRAIL, TRANSITION TYPE TGB 11.000 EACH
39 601-02241 GUARDRAIL, REMOVE 500.000 LFT
40 601-06289 IMPACT ATTENUATOR, RESET, CR, W1, TL-3 1.000 EACH
41 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
42 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 300.000 LFT
43 602-06729 BARRIER DELINEATOR 34.000 EACH
44 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 313.000 SYS
45 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 490.500 SYS
46 616-02320 GEOTEXTILES 788.000 SYS
47 616-05688 RIPRAP, CLASS 1 344.000 TON
48 616-05689 RIPRAP, CLASS 2 303.000 TON
49 616-06401 RIPRAP, DUMPED 5.000 TON
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CALL ORDER : 430 CONTRACT ID : B -34825-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 616-06405 RIPRAP, REVETMENT 142.000 TON
51 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
52 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
53 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
54 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
56 621-06559 MULCHED SEEDING, R 1,638.000 SYS
57 621-06574 SODDING 81.000 SYS
58 628-09402 FIELD OFFICE, B 14.000 MOS
59 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
60 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
61 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
62 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 28.000 MOS
63 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
64 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 3,179.000 LBS
65 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,150.000 EACH
66 703-06029 REINFORCING BARS, EPOXY COATED 274,832.000 LBS
67 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 430.000 EACH
68 704-51002 CONCRETE, C, SUPERSTRUCTURE 135.200 CYs
69 706-09960 RAILING, CONCRETE, FC 798.000 LFT
70 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
71 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 8.000 EACH
72 706-51020 RAILING, CONCRETE, C 2.300 CYs
73 709-51821 SURFACE SEAL LUMP LUMP
74 709-51821 SURFACE SEAL LUMP LUMP
75 709-51821 SURFACE SEAL LUMP LUMP
76 710-09158 PATCHING CONCRETE STRUCTURES 120.000 SFT
77 711-96800 STUD SHEAR CONNECTORS 357.000 EACH
78 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 8.000 EACH
79 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,741.000 SET
80 722-51842 BRIDGE DECK OVERLAY 3,243.400 SYS
81 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 38.800 CYsS
82 722-51874 OVERLAY DAM 182.000 SET
83 722-60824 SURFACE MILLING 3,100.000 SYS
84 724-11939 EXPANSION JOINT SEALING SYS 253.000 LFT
85 724-51925 STRUCTURAL EXPANSION JOINT, SS 126.000 LFT
86 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
87 801-03290 CONSTRUCTION SIGN, C 14.000 EACH
88 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 10,360.000 LEFT
89 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 96.000 LFT
90 801-06640 CONSTRUCTION SIGN, A 66.000 EACH
91 801-06645 CONSTRUCTION SIGN, B 36.000 EACH
92 801-06775 MAINTAINING TRAFFIC LUMP LUMP
93 801-07118 BARRICADE, III-A 30.000 LEFT
94 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 2,633.000 LFT
95 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 8.000 EACH
96 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
97 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP

98 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
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CALL ORDER : 430 CONTRACT ID : B -34825-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
99 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
100 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 3.000 EACH
101 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 406.000 LFT
102 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 5,230.000 LET
103 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 3,204.000 LET
104 808-06716 LINE, REMOVE 6,254.000 LET
105 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 50.000 EACH

106 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 50.000 EACH
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CALL ORDER : 440 CONTRACT ID : B -34992-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-01066 HYDRO DEMOLITION 451.000 SYS
11 202-02240 PAVEMENT REMOVAL 224.600 SYS
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-51822 BRIDGE DECK OVERLAY, REMOVE 451.000 SYS
14 211-064067 AGGREGATE FOR END BENT BACKFILL 6.600 CYS
15 302-07455 DENSE GRADED SUBBASE 37.200 CYS
16 306-08034 MILLING, ASPHALT, 1 1/2 IN 187.000 SYS
17 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 16.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 60.000 LFT
19 406-05521 ASPHALT FOR TACK COAT 187.000 SYS
20 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
21 601-02241 GUARDRAIL, REMOVE 25.000 LFT
22 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 25.000 LFT
23 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 225.800 SYS
24 616-02320 GEOTEXTILES 178.400 SYS
25 616-05688 RIPRAP, CLASS 1 93.000 TON
26 616-06405 RIPRAP, REVETMENT 57.800 TON
27 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
28  621-02770 EROSION CONTROL BLANKET 150.000 SYS
29 621-06559 MULCHED SEEDING, R 1,112.000 SYS
30 621-06574 SODDING 10.600 SYs
31 628-09401 FIELD OFFICE, A 9.000 MOS
32 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
33 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
34 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
35 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
36 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 18.000 MOS
37 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
38 628-11977 COMPUTER SYSTEM 2.000 EACH
39 702-51863 FIELD DRILLED HOLE IN CONCRETE 24.000 EACH
40 702-92857 CONCRETE, C, SUBSTRUCTURE 9.600 cys
41 703-01540 THREADED TIE BAR ASSEMBLY 86.000 EACH
42 703-06029 REINFORCING BARS, EPOXY COATED 17,367.000 LBS
43 704-51002 CONCRETE, C, SUPERSTRUCTURE 13.300 cys
44 706-11600 RAILING, CONCRETE, FC 2.000 CYS
45 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
46 709-51821 SURFACE SEAL LUMP LUMP
47 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 440.000 SET
48 722-51842 BRIDGE DECK OVERLAY 451.000 SYS
49 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 3.000 CYS
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CALL ORDER  : 440 CONTRACT ID : B -34992-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 276.000 SFT
51 722-60824 SURFACE MILLING 451.000 SYS
52 724-51925 STRUCTURAL EXPANSION JOINT, SS 88.000 LET
53 727-90308 EPOXY INJECTION, CRACK PREPARATION 100.000 LET
54 727-90309 EPOXY INJECTION, EPOXY MATERIAL 2.000 GAL
55 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
56 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 307.000 SYS
57 801-04308 ROAD CLOSURE SIGN ASSEMBLY 14.000 EACH
58 801-06625 DETOUR ROUTE MARKER ASSEMBLY 70.000 EACH
59 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 801-07118 BARRICADE, III-A 80.000 LET
62 801-07119 BARRICADE, III-B 90.000 LET
63 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 94.000 LET
64 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 754.000 LET
65 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 285.000 LET

66 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 4.000 EACH
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CALL ORDER : 460 CONTRACT ID : B -35765-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-01066 HYDRO DEMOLITION 1,335.000 SYS
11 202-02240 PAVEMENT REMOVAL 416.000 SYS
12 202-02277 GUTTER, LIP, REMOVE 76.000 LFT
13 202-51368 SLOPEWALL, REMOVE 295.000 SYS
14 203-02000 EXCAVATION, COMMON 120.000 CYS
15 203-02070 BORROW 120.000 cyYs
16 203-08607 LINEAR GRADING 950.000 LET
17 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 10.000 CYS
18 302-07455 DENSE GRADED SUBBASE 73.000 CYS
19 303-01180 COMPACTED AGGREGATE, NO. 53 120.000 TON
20 306-08043 MILLING, TRANSITION 995.000 SYS
21 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 82.000 TON
22 401-10258 JOINT ADHESIVE, SURFACE 375.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 375.000 LFT
24 406-05521 ASPHALT FOR TACK COAT 995.000 SYS
25 506-06334 PCCP PATCHING, PARTIAL DEPTH 65.000 SYS
26 605-06165 CURB AND GUTTER, C, CONCRETE, MODIFIED 102.000 LFT
27 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 268.000 SYS
28 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 148.000 SYS
29 616-51367 SLOPEWALL, CONCRETE, 4 IN 295.000 SYS
30 628-09402 FIELD OFFICE, B 14.000 MOS
31 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
32 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
33 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 28.000 MOS
34 628-11977 COMPUTER SYSTEM 1.000 EACH
35 702-51863 FIELD DRILLED HOLE IN CONCRETE 190.000 EACH
36 703-06029 REINFORCING BARS, EPOXY COATED 18,000.000 LBS
37 709-51821 SURFACE SEAL LUMP LUMP
38 709-51821 SURFACE SEAL LUMP LUMP
39 709-51821 SURFACE SEAL LUMP LUMP
40 710-09158 PATCHING CONCRETE STRUCTURES 40.000 SET
41 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 929.000 SET
42 722-51842 BRIDGE DECK OVERLAY 1,335.000 SYS
43 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 7.600 CYS
44 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,573.000 SET
45 722-60824 SURFACE MILLING 1,335.000 SYS
46 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 100.000 LFT
47 724-11939 EXPANSION JOINT SEALING SYS 476.000 LFT
48 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 3,331.000 SYS
49 801-03290 CONSTRUCTION SIGN, C 29.000 EACH
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CALL ORDER : 460 CONTRACT ID : B -35765-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR
50 801-04308 ROAD CLOSURE SIGN ASSEMBLY 15.000 EACH
51 801-06625 DETOUR ROUTE MARKER ASSEMBLY 161.000 EACH
52 801-06640 CONSTRUCTION SIGN, A 158.000 EACH
53 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
54 801-06710 FLASHING ARROW SIGN 210.000 DAY
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07118 BARRICADE, III-A 336.000 LET
57 801-07119 BARRICADE, III-B 252.000 LET
58 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 500.000 LFT

59 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 500.000 LFT
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CALL ORDER : 401 CONTRACT ID : B -36032-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 360.000 SYS
11 202-05544 REGULATED MATERIALS, DISPOSE, C 5,000.000 GAL
12 202-05549 REGULATED MATERIALS, REMOVE, C 5,000.000 GAL
13 202-05554 REGULATED MATERIALS, TRANSPORT, C 5,000.000 GAL
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 202-93047 MANHOLE, REMOVE 1.000 EACH
16 202-96133 PIPE, REMOVE 125.000 LET
17 203-02000 EXCAVATION, COMMON 495.000 cys
18 203-02070 BORROW 35.000 cyYs
19 205-03371 SEDIMENT, REMOVE 1.000 CYS
20 205-06933 TEMPORARY INLET PROTECTION 15.000 EACH
21 205-06937 TEMPORARY SILT FENCE 1,023.000 LFT
22 205-09543 NO 2 STONE 100.000 TON
23 206-51220 EXCAVATION, WET 735.000 CYS
24 206-51225 EXCAVATION, DRY 1,200.000 cyYs
25 207-08264 SUBGRADE TREATMENT, TYPE IT 185.000 SYS
26 207-08266 SUBGRADE TREATMENT, TYPE IIT 2,227.000 SYS
27 211-02050 B BORROW 3,135.000 cys
28 211-09264 STRUCTURAL BACKFILL, TYPE 1 599.000 CYS
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 690.000 TON
30 302-07455 DENSE GRADED SUBBASE 61.000 cys
31 303-07449 COMPACTED AGGREGATE, NO. 73 20.000 TON
32 306-08034 MILLING, ASPHALT, 1 1/2 IN 287.000 SYS
33 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 144.000 TON
34 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 279.000 TON
35 401-10258 JOINT ADHESIVE, SURFACE 640.000 LFT
36 401-10259 JOINT ADHESIVE, INTERMEDIATE 511.000 LFT
37 401-11785 LIQUID ASPHALT SEALANT 640.000 LFT
38 406-05521 ASPHALT FOR TACK COAT 1,860.000 SYS
39 601-01522 GUARDRAIL, TRANSITION TYPE TGB 2.000 EACH
40 601-01625 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1 1.000 EACH
41 601-06037 GUARDRAIL END TREATMENT, I 1.000 EACH
42 601-07009 IMPACT ATTENUATOR, LS, Wl, TL-1 2.000 EACH
43 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
44 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 37.500 LFT
45 604-06070 SIDEWALK, CONCRETE 715.000 SYS
46 604-07902 CURB RAMP, CONCRETE, H 31.000 SYS
47 604-44251 STEPS, CONCRETE 6.600 CYS
48 605-06120 CURB, CONCRETE 54.000 LFT
49 605-52807 CURB AND GUTTER, COMBINED 1,133.000 LFT
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CALL ORDER  : 461 CONTRACT ID : B -36032-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 370.000 SYS
51 610-07487 HMA FOR APPROACHES, TYPE B 42.000 TON
52 610-08446 PCCP FOR APPROACHES, 6 IN 81.000 SYS
53 610-09108 PCCP FOR APPROACHES, 9 IN 56.000 SYS
54 616-02320 GEOTEXTILES 616.000 SYS
55 616-05688 RIPRAP, CLASS 1 314.000 TON
56 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
57 621-02770 EROSION CONTROL BLANKET 179.000 SYS
58 621-06557 SEED MIXTURE, T 22.000 1LBS
59 621-06565 MULCHING MATERIAL 0.300 TON
60 621-06567 WATER 37.000 kGAL
61 621-06575 SODDING, NURSERY 684.000 SYS
62 621-90853 TAPPING SLEEVE WITH VALVE 4.000 EACH
63 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 15.000 EACH
64 628-09401 FIELD OFFICE, A 12.000 MOS
65 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
66 701-09557 TEST PILE, DYNAMIC, PRODUCTION 121.000 LET
67 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
68 701-09662 PILE, STEEL PIPE, 0.250 IN, 14 IN 3,033.000 LET
69 701-09679 CONICAL PILE TIP, 14 IN 62.000 EACH
70 702-04325 TEMPORARY SHORING LUMP LUMP
71 702-51005 CONCRETE, A, SUBSTRUCTURE 306.100 CYs
72 702-51015 CONCRETE, B, FOOTINGS 326.800 CYs
73  702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,288.000 1BS
74 703-06028 REINFORCING BARS 79,297.000 LBS
75 703-06029 REINFORCING BARS, EPOXY COATED 54,358.000 1BS
76 704-51002 CONCRETE, C, SUPERSTRUCTURE 150.700 CYS
77 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 4.000 EACH
78 706-09965 RAILING, CONCRETE, TX 42.200 LET
79  707-05983 STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN 366.000 LET
80 709-51821 SURFACE SEAL LUMP LUMP
81 715-04965 WATER SERVICE LINE 265.000 LET
82 715-04995 LINE STOP 4.000 EACH
83 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 48.000 LET
84 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 991.000 LET
85 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 99.000 LET
86 715-05411 PIPE SANITARY SEWER 12 IN 222.000 LET
87 715-05428 PIPE SLOTTED VANE DRAIN, 12 IN 36.000 LET
88 715-05757 PIPE EXTENSION, CIRCULAR 36 IN 6.000 LET
89 715-07806 PIPE STEEL CASING 80.000 LET
90 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 4.000 EACH
91 715-91742 WATER METER, RELOCATE 8.000 EACH
92 715-92543 WATER MAIN, 8 IN, RELOCATE 108.000 LET
93 716-01382 AIR RELEASE VALVE 2.000 EACH
94 720-03194 MANHOLE 2.000 EACH
95 720-03194 MANHOLE 1.000 EACH
96 720-03194 MANHOLE 1.000 EACH
97 720-07301 INLET, TYPE HA 1.000 EACH
98 720-08628 SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE II 1.000 EACH
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CALL ORDER : 461 CONTRACT ID : B -36032-B
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 720-45240 CATCH BASIN, J10 1.000 EACH
100 720-95422 MANHOLE, J4 1.000 EACH
101 720-98174 INLET, B15 3.000 EACH
102 720-98555 INLET, C15 10.000 EACH
103 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
104 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
105 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
106 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
107 801-06775 MAINTAINING TRAFFIC LUMP LUMP
108 801-07118 BARRICADE, III-A 56.000 LET
109 801-07119 BARRICADE, III-B 84.000 LET
110 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 40.000 LEFT

111 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 6.000 SFT
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CALL ORDER : 466 CONTRACT ID : B -37067-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 104-05404 DESIGN/BUILD LUMP LUMP
2 104-05404 DESIGN/BUILD LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 628-09403 FIELD OFFICE, C 12.000 MOS
10 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
11 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
12 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
13 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 24.000 MOS
14 628-11977 COMPUTER SYSTEM 2.000 EACH
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CALL ORDER : 468 CONTRACT ID : B -37078-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DESIGN BUILD-BRIDGE DECK OVERLAY

1 104-05404 DESIGN/BUILD LUMP LUMP
2 104-05404 DESIGN/BUILD LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 628-09402 FIELD OFFICE, B 18.000 MOS
10 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
11 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
12 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
13 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
14 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 36.000 MOS
15 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 25.000 SFT
16 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 3.000 CYS



SCHEDULE OF PAY ITEMS PAGE 44

CALL ORDER  : 540 CONTRACT ID : M -37763-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 WEDGE AND LEVEL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 16.000 TON
11 303-07449 COMPACTED AGGREGATE, NO. 73 1,991.000 TON
12 304-07491 HMA PATCHING, TYPE C 151.000 TON
13 304-07491 HMA PATCHING, TYPE C 1,167.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,089.000 SYS
15 306-08043 MILLING, TRANSITION 2,070.000 SYS
16 306-08432 MILLING, APPROACH 4,904.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 7,472.000 TON
19 401-10258 JOINT ADHESIVE, SURFACE 33,315.000 LET
20 401-11785 LIQUID ASPHALT SEALANT 33,315.000 LET
21 406-05520 ASPHALT FOR TACK COAT 27.000 TON
22 610-07488 HMA FOR APPROACHES, TYPE C 407.000 TON
23 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
24 628-09409 MOBILE INTERNET SERVICE 3.000 MOS
25 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
26 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
27 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
28 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 3.000 MOS
29 628-11977 COMPUTER SYSTEM 1.000 EACH
30 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 2.000 EACH
31 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,696.000 LET
33 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 8.000 EACH
34 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR) 1.000 EACH
35 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 75.000 LET
36 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 75.000 LET
37 801-06640 CONSTRUCTION SIGN, A 54.000 EACH
38 801-06775 MAINTAINING TRAFFIC LUMP LUMP
39 801-92448 CONSTRUCTION SIGNS, MOBILE 540.000 DAY
40 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
41 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 52,900.000 LET
42 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 12,667.000 LET
43 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 5,220.000 LET
44 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 75.000 LET
45 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, 1.000 EACH
46 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN 3,108.000 LET
47 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 8.000 EACH
48 808-10119 TRANSVERSE MARKING, MULTI-COMPONENT, 341.000 LET
49 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 523.000 EACH
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CALL ORDER : 540 CONTRACT ID : M -37763-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 WEDGE AND LEVEL

50 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 523.000 EACH
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CALL ORDER : 550 CONTRACT ID : M -38222-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
5 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
6 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
7 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
8 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
9 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 5.000 MOS
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CALL ORDER : 560 CONTRACT ID : M -38223-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
5 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
6 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
7 628-11977 COMPUTER SYSTEM 1.000 EACH
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CALL ORDER : 570 CONTRACT ID : M -38224-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL

2 109-08360 CONTRACT LIENS 1.000 DOL

3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL

4 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
5 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
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CALL ORDER : 580 CONTRACT ID : M -38337-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SLIDE CORRECTION

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-07025 MOBILIZATION AND DEMOBILIZATION 5.000 EACH
5 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
6 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
7 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
8 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
9 731-06223 SOIL NAILED WALL 554.000 SYS
10 734-11760 PLAN SUBMITTAL 6.000 EACH



SCHEDULE OF PAY ITEMS PAGE 50

CALL ORDER : 600 CONTRACT ID : T -37236-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS, MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 1.000 LFT
10 202-02279 CURB AND GUTTER, REMOVE 286.000 LEFT
11 202-52710 SIDEWALK, CONCRETE, REMOVE 637.000 SYS
12 205-03371 SEDIMENT, REMOVE 0.600 CYS
13 205-06933 TEMPORARY INLET PROTECTION 19.000 EACH
14 205-06937 TEMPORARY SILT FENCE 355.000 LEFT
15 304-07491 HMA PATCHING, TYPE C 16.000 TON
16 604-06070 SIDEWALK, CONCRETE 160.000 SYS
17 604-07894 CURB RAMP, CONCRETE, A 43.000 SYS
18 604-07901 CURB RAMP, CONCRETE, G 170.000 SYS
19 604-07902 CURB RAMP, CONCRETE, H 322.000 SYS
20 605-06120 CURB, CONCRETE 169.000 LEFT
21 605-06140 CURB AND GUTTER, CONCRETE 441.000 LET
22 616-93772 INSPECTION HOLE 5.000 EACH
23 621-06570 TOPSOIL 5.000 CYs
24 621-06575 SODDING, NURSERY 72.000 SYS
25 628-09401 FIELD OFFICE, A 8.000 MOS
26 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
27 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
28 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
29 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 8.000 MOS
30 628-11977 COMPUTER SYSTEM 1.000 EACH
31 720-01355 INLET, CLEAN EXISTING 14.000 EACH
32 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
33 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 15.000 EACH
34 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
35 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
36 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 802-04089 SIGN, SHEET, REMOVE 3.000 EACH
39 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 346.000 SET
40 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 101.000 SET
41 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 192.000 SET
42 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 10.000 EACH
43 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 36.000 EACH
44 805-01842 HANDHOLE, SIGNAL, TYPE 1 9.000 EACH
45 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
46 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 72.000 EACH
47 805-02645 SIGNAL PEDESTAL FOUNDATION, A 20.000 EACH
48 805-06483 CONTROLLER 7.000 EACH
49 805-09089 RADIO, YAGI ANTENNA 10.000 EACH
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CALL ORDER : 600 CONTRACT ID : T -37236-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS, MODERNIZATION
50 805-09846 RECEIVER PROCESSOR 18.000 EACH
51 805-10107 WIRELESS MAGNETOMETER DETECTOR 281.000 EACH
52 805-10108 WIRELESS REPEATER 6.000 EACH
53 805-11689 SIGNAL POLE, PEDESTAL, 20 FT 6.000 EACH
54 805-11744 HANDHOLE SIGNAL, TYPE 2 11.000 EACH
55 805-11813 CONDUIT, PVC, 2 IN, SCHEDULE 80 1,000.000 LFT
56 805-11817 PEDESTRIAN PUSH BUTTON, APS 72.000 EACH
57 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 3.000 EACH
58 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 80.000 EACH
59 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 18.000 EACH
60 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 2.000 EACH
61 805-78415 SPAN, CATENARY, AND TETHER 36.000 EACH
62 805-78420 DISCONNECT HANGER 36.000 EACH
63 805-78445 SIGNAL SERVICE 9.000 EACH
64 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 630.000 LEFT
65 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 9,600.000 LET
66 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 7,800.000 LET
67 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 3,750.000 LEFT
68 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 2,200.000 LEFT
69 805-78925 CONTROLLER CABINET FOUNDATION, Pl 3.000 EACH
70 805-79020 TRAFFIC SIGNAL INSTALLATION LUMP LUMP
71 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 17.000 EACH
72 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1.000 LET
73 808-06716 LINE, REMOVE 4,530.000 LET
74 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1.000 LET
75 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 1,820.000 LFT
76 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 3,600.000 LFT
77 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 18.000 EACH

78 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 18.000 EACH






